AMENDMENT #1 TO
REQUEST FOR PROPOSALS (RFP)
INFORMATION SYSTEMS
DESIGN, SUPPLY AND INSTALLATION

Purchaser: The State Revenue Committee of the Republic of Armenia and
the Office of the Prime Minister of the Republic of Armenia

Project: Fourth Public Sector Modernization Project (PSMP4)

Contract title: Procurement of the Stamp Duty Electronic
Management System

Country: Republic of Armenia

Loan No.: 9338-AM

RFB No: PSMP4-GO-RFP-2.1.8

This ADDENDUM is issued on July 22, 2025, in connection with Request for Proposals (RFP) No. PSMP4-
GO-RFP-2.1.8, dated June 20, 2025, for the Procurement of the Stamp Duty Electronic Management
System under the Fourth Public Sector Modernization Project (PSMP4).

NOW THEREFORE, the Request for Proposals (RFP), No. PSMP4-GO-RFP-2.1.8, dated June 20, 2025, is hereby
amended as follows:

1. Amendment to Section II — Proposal Data Sheet (PDS) of the RFP is as follows:

(i) Clause 7.1 is amended to read as follows:

ITP 7.1 For Clarification of Proposal purposes only, the Purchaser’s address is:
Office of the Prime Minister of RA

Address: Government House 1, Republic Square

Floor/ Room number: 1-st Floor, Room 115, 117

Attention: Mr. Aharon Mkrtchyan, PSMP4 Project Manager

E-mail: info@psmp.am

City: Yerevan

ZIP Code: 0010

Country: Republic of Armenia

Telephone: (+374 10) 515931

Requests for clarification should be received by the Purchaser no later than: August 1, 2025

(ii) Clause ITP 19.1 is amended to read as follows:

ITP 19.1 The Proposal shall be valid until: December 15, 2025

(iii)  In Clause ITP 20.1 is amended to read as follows:
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ITP 20.1

A Proposal Security shall be required.

The Proposal Security shall be included exclusively in the envelope containing the TECHNICAL PART of
the Proposal.

A Proposal-Securing Declaration shall not be required.

The amount and currency of the Proposal Security shall be EURO 10000 or an equivalent value in a freely
convertible currency or the equivalent amount in AMD.

The date for the exchange rate for the Proposal Security shall be: August 8, 2025

(iv)

Clause ITP 23.1 is amended to read as follows:

ITP 23.1

For Proposal submission purposes_only, the Purchaser’s address is:
Office of the Prime Minister of RA

Address: Government House 1, Republic Square

Floor/Room number: 1-st Floor, Room 115, 117

Attention: Mr. Aharon Mkrtchyan, PSMP4 Project Manager

City: Yerevan

ZIP Code: 0010

Country: Republic of Armenia

Telephone: (+374 10) 515931

The deadline for Proposal submission is:
Date: August 15, 2025
Time: 16:00 (local time)

4]

Clause ITP 26.1 is amended to read as follows:

ITP 26.1

The Proposal opening shall take place at:

Office of the Prime Minister of RA

Address: Government House 1, Republic Square
Floor/Room number: 1-st Floor, Room 115, 117

Attention: Mr. Aharon Mkrtchyan, PSMP4 Project Manager
City: Yerevan

ZIP Code: 0010

Country: Republic of Armenia

Date: August 15, 2025
Time: 16:00 (local time)

(vi)

Clause ITP 36.2 is amended to read as follows:

ITP 36.2

The currency(ies) of the Proposal shall be converted into a single currency as follows:

The currency that shall be used for comparison purposes to convert the offered prices expressed in various
currencies into a single currency is: Armenian Drams (AMD)

The source of exchange rate shall be: Central Bank of the Republic of Armenia (www.cba.am).

The date for the exchange rate shall be: August 15, 2025

2. Amendment to Section VII — Requirements of the Information System (Including Technical
Requirements, Implementation Schedule, System Inventory Tables, Background and Informational
Materials), Part 2 — Purchaser’s Requirements:
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(@)

The sub-point (a) "Implementation Schedule Table" under Point 2 "Implementation Schedule" is hereby

amended to read as follows:

A. IMPLEMENTATION SCHEDULE TABLE
1 2 3 4 5 6 7
Line | Subsystem / Component / Item Start/Comm | Delivery Final Acceptan | Liquidate
Item encement (Proposer to | Delivery/ ce (weeks | d
No. date (weeks | specify in the | Installation | from Damages
from Preliminary | (weeks from | Effective | Milestone
Effectiveness | Project Plan) | Effective Date) E
) Date)
0 Project plan 1 2 2 No
1 Phase 1: Study of the Operating System, Developing 1 10 12
Technical Documentation of The System
2 Study of operating system and database, analysis of 7 No
system requirements
3 Development of the basic architecture for the stamp 7 No
duty system, including the creation of prototype
4 Creation of stamp duty register, study of reporting 8 No
forms, preparation of technical tasks
5 Planning and operating reporting forms in a test system, 10 No
Launching of the reporting forms
6 Acceptance of Phase 1 10 12
7 Phase 2: Development, Deployment and 5 22 24
Customization
8 Development of forms and logic and design of personal 12 Yes
stamp duty and stamp duty statements for individuals,
development of logic for accounting of obligations in
case of reorganization, preparation of technical
requirements
9 Programming of the obligation accounting mechanism 20 No
in the stamp duty accounts and stamp duty statements
for individuals subsystems, implementation of the
necessary changes in the technical requirements,
operation of the subsystem in the test system
10 The connection of personal stamp duty accounts and 22 No
stamp duty statements for individuals with Taxpayer 3
system, the electronic account submission system of the
unified system for natural persons, preparation of
technical tasks, planning, operation in the test system
11 Development of a mechanism for refunding 20 Yes
overpayments, drawing up technical requirements
12 Acceptance of Phase 2 22 24
13 Phase 3: Integration and data exchange 18 32 34
14 Communication of the system with the Compensation 32 No
Fund (ZINAPAH) and other departments, preparation
of technical tasks, planning, operation in the test system
15 Testing of stamp duty accounts, stamp duty statements 32 No
for individuals, Taxpayer 3 system, the electronic
account submission system, unified system of natural
persons and other sub-systems
16 Development of a mechanism for refunding the 32 Yes
overpaid amounts, planning the data exchange process
with the Treasury, implementation in the test system
17 Acceptance of Phase 3 32 34
18 Phase 4: System Interoperability and Technology 32 36 38
Transfer
19 Data migration from an existing system to a new system 36 No
20 Testing the stamp duty system 32 No
21 Launching of the stamp duty system 34 No
22 Commissioning and operation of the stamp duty system 36 No

18 Liquidated Damages will be applied in the event the delay of the deliverables that the Supplier fails to submit by its respective due date specified under Column No 6
“Final Delivery/ Installation”.
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23

Delivery of user manuals and system administration
documents (including transfer of source codes,
requirements documentation, including business rules,
use cases and user stories. Software architecture
documentation, designed APIs, and diagrammatic
representation of the overall system and underlying
infrastructure, Maintenance documentation, describing
limitations and known problems within the system and
implemented solutions. Dependencies between system
components shall also be presented in this document.
User manuals, including end user manual, system
installation and administration guide, etc.)

36

24

Acceptance of Phase 4

36

38

25

Operational Acceptance of the System as an
integrated whole

36

40

26

Warranty/Technical Support

40

92

3. ALL OTHER PARTS/SECTIONS/POINTS OF THE RFP SHALL REMAIN UNCHANGED.

Office of the Prime Minister of RA
Address: Government House 1, Republic Square (1-st Floor, Room 115, 117)
Attn: Mr. Aharon Mkrtchyan, PSMP4 Project Manager

E-mail: info@psmp.am

City: Yerevan

ZI1P Code: 0010

Country: Republic of Armenia
Telephone: (+374 10) 51593
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