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AMENDMENT #1 TO  

REQUEST FOR PROPOSALS (RFP) 

INFORMATION SYSTEMS 

DESIGN, SUPPLY AND INSTALLATION 

 

 
 

Purchaser: The State Revenue Committee of the Republic of Armenia and 

the Office of the Prime Minister of the Republic of Armenia 

Project: Fourth Public Sector Modernization Project (PSMP4) 

Contract title: Procurement of the Stamp Duty Electronic 

Management System  

Country: Republic of Armenia 

Loan No.: 9338-AM 

RFB No: PSMP4-GO-RFP-2.1.8 
 

 

This ADDENDUM is issued on July 22, 2025, in connection with Request for Proposals (RFP) No. PSMP4-

GO-RFP-2.1.8, dated June 20, 2025, for the Procurement of the Stamp Duty Electronic Management 

System under the Fourth Public Sector Modernization Project (PSMP4). 

 

NOW THEREFORE, the Request for Proposals (RFP), No. PSMP4-GO-RFP-2.1.8, dated June 20, 2025, is hereby 

amended as follows: 

 

1. Amendment to Section II – Proposal Data Sheet (PDS) of the RFP is as follows: 
 

(i) Clause 7.1 is amended to read as follows:  

ITP 7.1 For Clarification of Proposal purposes only, the Purchaser’s address is: 
Office of the Prime Minister of RA 

Address: Government House 1, Republic Square  

Floor/ Room number: 1-st Floor, Room 115, 117 
Attention: Mr. Aharon Mkrtchyan, PSMP4 Project Manager 

E-mail: info@psmp.am 

City: Yerevan 
ZIP Code: 0010 

Country: Republic of Armenia 

Telephone: (+374 10) 515931  
 

Requests for clarification should be received by the Purchaser no later than: August 1, 2025 

 
(ii) Clause ITP 19.1 is amended to read as follows:  

ITP 19.1 The Proposal shall be valid until: December 15, 2025 

 
(iii) In Clause ITP 20.1 is amended to read as follows: 
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ITP 20.1 

 

A Proposal Security shall be required.  

The Proposal Security shall be included exclusively in the envelope containing the TECHNICAL PART of 

the Proposal. 

A Proposal-Securing Declaration shall not be required. 

The amount and currency of the Proposal Security shall be EURO 10000 or an equivalent value in a freely 

convertible currency or the equivalent amount in AMD. 

The date for the exchange rate for the Proposal Security shall be: August 8, 2025 

 

 
(iv) Clause ITP 23.1 is amended to read as follows: 

ITP 23.1  For Proposal submission purposes only, the Purchaser’s address is:  

Office of the Prime Minister of RA 

Address: Government House 1, Republic Square  

Floor/Room number: 1-st Floor, Room 115, 117 

Attention: Mr. Aharon Mkrtchyan, PSMP4 Project Manager 

City: Yerevan 

ZIP Code: 0010 

Country: Republic of Armenia 

Telephone: (+374 10) 515931  

 

The deadline for Proposal submission is: 

Date: August 15, 2025 

Time: 16:00 (local time) 

 

(v) Clause ITP 26.1 is amended to read as follows: 

ITP 26.1 The Proposal opening shall take place at: 

Office of the Prime Minister of RA 

Address: Government House 1, Republic Square  

Floor/Room number: 1-st Floor, Room 115, 117 

Attention: Mr. Aharon Mkrtchyan, PSMP4 Project Manager 

City: Yerevan 

ZIP Code: 0010 

Country: Republic of Armenia 

 

Date: August 15, 2025 

Time: 16:00 (local time) 

 
(vi) Clause ITP 36.2 is amended to read as follows: 

ITP 36.2 The currency(ies) of the Proposal shall be converted into a single currency as follows:  

The currency that shall be used for comparison purposes to convert the offered prices expressed in various 

currencies into a single currency is: Armenian Drams (AMD) 

The source of exchange rate shall be: Central Bank of the Republic of Armenia (www.cba.am).  

The date for the exchange rate shall be: August 15, 2025 

 

2. Amendment to Section VII – Requirements of the Information System (Including Technical 

Requirements, Implementation Schedule, System Inventory Tables, Background and Informational 

Materials), Part 2 – Purchaser’s Requirements: 
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(i) The sub-point (a) "Implementation Schedule Table" under Point 2 "Implementation Schedule" is hereby 

amended to read as follows: 

 
A. IMPLEMENTATION SCHEDULE TABLE 

 

1 2 3 4 5 6 7 

Line 

Item 

No. 

Subsystem / Component / Item Start/Comm

encement 

date (weeks 

from 

Effectiveness

) 

Delivery 

(Proposer to 

specify in the 

Preliminary 

Project Plan) 

Final 

Delivery/ 

Installation 

(weeks from 

Effective 

Date) 

Acceptan

ce (weeks 

from 

Effective 

Date) 

Liquidate

d 

Damages 

Milestone
18 

0 Project plan 
 

1 2 2 No 

1 Phase 1: Study of the Operating System, Developing 

Technical Documentation of The System 

1  10 12  

2 Study of operating system and database, analysis of 
system requirements 

  
7 

 
No 

3 Development of the basic architecture for the stamp 

duty system, including the creation of prototype 

  
7 

 
No 

4 Creation of stamp duty register, study of reporting 
forms, preparation of technical tasks 

  
8 

 
No 

5 Planning and operating reporting forms in a test system, 

Launching of the reporting forms 

  10  No 

6 Acceptance of Phase 1 10 
  

12 
 

7 Phase 2: Development, Deployment and 

Customization 

5  22 24  

8 Development of forms and logic and design of personal 

stamp duty and stamp duty statements for individuals, 
development of logic for accounting of obligations in 

case of reorganization, preparation of technical 

requirements 

  12  Yes 

9 Programming of the obligation accounting mechanism 

in the stamp duty accounts and stamp duty statements 

for individuals subsystems, implementation of the 
necessary changes in the technical requirements, 

operation of the subsystem in the test system 

  
20 

 
No 

10 The connection of personal stamp duty accounts and 
stamp duty statements for individuals with Taxpayer 3 

system, the electronic account submission system of the 

unified system for natural persons, preparation of 
technical tasks, planning, operation in the test system 

  
22 

 
No 

11 Development of a mechanism for refunding 

overpayments, drawing up technical requirements 

  
20 

 
Yes 

12 Acceptance of Phase 2 22 
  

24 
 

13 Phase 3: Integration and data exchange 18  32 34  

14 Communication of the system with the Compensation 

Fund (ZINAPAH) and other departments, preparation 

of technical tasks, planning, operation in the test system 

  
32 

 
No 

15 Testing of stamp duty accounts, stamp duty statements 
for individuals, Taxpayer 3 system, the electronic 

account submission system, unified system of natural 

persons and other sub-systems 

  
32 

 
No 

16 Development of a mechanism for refunding the 

overpaid amounts, planning the data exchange process 

with the Treasury, implementation in the test system 

  
32 

 
Yes 

17 Acceptance of Phase 3 32 
  

34 
 

18 Phase 4: System Interoperability and Technology 

Transfer 

32  36 38  

19 Data migration from an existing system to a new system 
  

36 
 

No 

20 Testing the stamp duty system 
  

32 
 

No 

21 Launching of the stamp duty system 
  

34 
 

No 

22 Commissioning and operation of the stamp duty system 
  

36 
 

No 

 
18 Liquidated Damages will be applied in the event the delay of the deliverables that the Supplier fails to submit by its respective due date specified under Column No 6 

“Final Delivery/ Installation”. 
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23 Delivery of user manuals and system administration 
documents (including transfer of source codes, 

requirements documentation, including business rules, 

use cases and user stories. Software architecture 
documentation, designed APIs, and diagrammatic 

representation of the overall system and underlying 

infrastructure, Maintenance documentation, describing 
limitations and known problems within the system and 

implemented solutions. Dependencies between system 

components shall also be presented in this document. 
User manuals, including end user manual, system 

installation and administration guide, etc.) 

  36  Yes 

24 Acceptance of Phase 4 36 
  

38 
 

25 Operational Acceptance of the System as an 

integrated whole  

36 
 

40 
 

Yes 

26 Warranty/Technical Support 40  92   

 

3. ALL OTHER PARTS/SECTIONS/POINTS OF THE RFP SHALL REMAIN UNCHANGED. 

 

Office of the Prime Minister of RA 

Address: Government House 1, Republic Square (1-st Floor, Room 115, 117)  

Attn: Mr. Aharon Mkrtchyan, PSMP4 Project Manager 

E-mail: info@psmp.am 

City: Yerevan 

ZIP Code: 0010 

Country: Republic of Armenia  

Telephone: (+374 10) 51593 

 

 


